RFP for Grandstand/Bleacher Services — North Bleacher replacement
Flathead County Fairgrounds

Question:
It looks like you want us to provide complete demolition of the existing stand? Your staff will
not be involved?

Response:

Yes, initially consider the demolition and removal within your bid. You may (encouraged you to
do so) do a “deduct” on the financial proposal sheet for the Fair to do demolition and removal,
bringing your price down. We’ve been working locally to find the best solutions for demo and
removal and have some viable options but it will take about 2 weeks total time to have
everything removed. The timing must be worked out with the selected contractor of course.

Question:
Will you have liquidated or actual damages if the project is not completed on time?

Response:

While the contract would likely have some liquidated damages if not completed within the
agreed upon time frame, that would be a factor if trying to attempt construction between June
14" and August 1%. Not nearly the same factor if starting after Fair is completed August

24" We would prefer to work the time frame 1%, then establish any liquidated damages 2™. At
this point, we are expecting this project would be started after Fair.



